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Addendum No. 4 

 
ITB No. 24-26 

ROCKDALE COUNTY LMIG & LRA RESURFACING PROGRAM 
 

April 7, 2025 
 

ITB #24-26 is hereby amended as follows:   
 

1. THIS ITB IS HEREBY EXTENDED TO THURSDAY, APRIL 17, 2025, AT 2:00 P.M.  
2. DEADLINE FOR QUESTIONS IS HEREBY EXTENDED TO WEDNESDAY, APRIL 9, 2025, 

AT 2:00 P.M. 
3. Below are questions received and corresponding answers: 

 
A. Question: May advanced warning signage be placed on temporary tripod stands? 

 
Answer: Yes, pending weather conditions. If conditions require improved signage then 
contractor will provide at no extra cost to the county. 
  

B. Question: May temporary tape be used for temp striping? 
 

Answer: Yes 
 

C. Question: What are the work hours for this project? 
 

Answer: Refer to  ITB General Sequence of Operations 
 

D. Question: Is all patching to be done using GAB? Is there to be no patching done using 
asphalt? 

 
Answer: GAB is ideal 
 

E. Question: Will all patching areas be a minimum of 7 feet wide to allow for the use of a 
standard-sized milling machine? 

 
Answer: Correct 
 

F. Question: During the pre-bid meeting, it was mentioned that there are significant rock issues 
present throughout the County. How does the County expect the Contractor to handle rock if 
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discovered within the project scope? 

 
Answer: Contractor shall coordinate with Engineer or Engineer’s representative to 
address subgrade issues if discovered. A pay item will be added for Rock Excavation. The 
Revised Bid Form will be posted at a later date. The following information will be 
incorporated into the Contract: Rock Clause – If in the process of excavating for any work 
related to this Contract, the Contractor hits rock that is deemed by the Contractor to be 
above and beyond expected, Contractor shall stop work immediately and notify the Owner in 
writing.  Work will proceed on an agreed hourly charged basis. 
 
Contractor shall promptly, and before the conditions are disturbed, give a written notice to 
owners on encountering unforeseeable conditions adversely affecting the work. Owners 
shall investigate the site conditions promptly after receiving notice. If the conditions cause 
an increase in cost to contractor or the time required for performing any part of the work 
and were not reasonably foreseeable by an experienced contractor, an equitable adjustment 
shall be made under this clause and the contract modified in writing accordingly. 
 
 

G. Question: Will the contractor only be required to mill 1.5" or 3.5" (depending on the road) 
full width regardless of whether the existing asphalt is currently higher than the gutter 
line/not flush?  

 
Answer: Site Conditions may vary and are taken on a case-by-case basis. Contractor 
shall coordinate with the Engineer or Engineer’s representative. 
 

H. Question: All milling is to be full width, correct? 
 

Answer: Correct 
 

I. Question: Are manhole and water valve adjustments anticipated? If so, will the county add 
pay items to account for them? 

 
Answer: Yes, a pay item will be added. A Revised Bid Form will be posted at a later date. 
 

J. Question: If manhole and water valve adjustments are required, may riser rings be used? If 
so, will the county supply the risers? 

 
Answer: If adjustment are required,  the contractor shall supply riser rings as needed. 
 

4. All other conditions remain in full force and effect.  
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5. If a bid has been submitted and anything in this Addendum causes the bidder to change the item 
offered or to increase or decrease the bid price, the new price and/or changes will be inserted below: 
______________________________________________________________________________ 
______________________________________________________________________________ 
 

6. All bidders under this Invitation to Bid are kindly requested to acknowledge receipt of this Addendum 
on page BD.20 of the Bid Package. 
 

Tina Malone      
Tina Malone, CPPB CPPO 
Procurement Manager  
Department of Finance, Purchasing Division 


