


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE
MARK LEWIS, FINANCE DIRECTOR
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 1

**RFP No. 23-02
Mental Health Ward Renovations at RC Jail**

March 15, 2023

RFP #23-02 is hereby amended as follows:

1. Below are questions received and corresponding answers:

A. Question: Is there a cost estimate, budget or ballpark figure for the project listed?

Answer: The approximate range is between \$1M and \$1.5M.

B. Question: Is there an actual start date for the project?

Answer: The start date is estimated to be late summer 2023 but will be determined pending the completion of the bid evaluation and contract negotiations.

2. All other conditions remain in full force and effect.

3. If a proposal has been submitted and anything in this Addendum causes the contractor to change the item offered or to increase or decrease the proposal price, the new price and/or changes will be inserted below:

4. All contractors under this Request for Proposal are kindly requested to acknowledge receipt of this Addendum on the Proposal Form, page 13 of this RFP.

Tina Malone

Tina Malone, CPPB CPPO
Purchasing & Procurement Manager
Department of Finance, Purchasing Division