


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE
MARK LEWIS, FINANCE DIRECTOR
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 7

**RFP No. 23-02
Mental Health Ward Renovations at RC Jail**

April 13, 2023

RFP #23-02 is hereby amended as follows:

1. Below are questions received and corresponding answers:

A. Question: Will the area of construction be vacant for demolition and installation?

Answer: Yes

B. Question: If the area is not vacant, will we work it One Pod at a time?

Answer: N/A

C. Question: Again, if the area is not vacant will we be waiting for the county to transfer inmates daily?

Answer: N/A

D. Question: Will we be subjected to employee searches at “Check in and Check out’ daily?

Answer: No

E. Question: Are the work hours of 7:00 AM – 3:30 PM acceptable?

Answer: No; the hours of 7:30 am to 4:30 pm are acceptable

F. Question: Can we please schedule another site visit this week for subcontractors?


Answer: Yes. TBD.

G. Question: Are As-Built drawings available for the existing roof? Is there any information available on the thickness of the roofing installation? Is any core sample data available?

Answer: The 1984 Original Construction Drawings are available. See Original Construction Drawings. No core sample data is available. Contractor may obtain core sample on TBD

BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE
MARK LEWIS, FINANCE DIRECTOR
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

scheduled walk through.

H. Question: Is there an anticipated construction start date or award date?

Answer: TBD

I. Question: Is there any way that we can get a two-week extension of time on the bid date so that our subcontractors will have time to prepare competitive quotes after a walk-thru?

Answer:TBD

2. All other conditions remain in full force and effect.
3. If a proposal has been submitted and anything in this Addendum causes the contractor to change the item offered or to increase or decrease the proposal price, the new price and/or changes will be inserted below:

4. All contractors under this Request for Proposal are kindly requested to acknowledge receipt of this Addendum on the Proposal Form, page 13 of this RFP.

Tina Malone

Tina Malone, CPPB CPPO
Purchasing & Procurement Manager
Department of Finance, Purchasing Division