


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN  
Sherri L. Washington, Commissioner Post I  
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE

MICHELLE IRIZARRY, CFO  
TELEPHONE: 770-278-7555  
FACSIMILE: 770- 278-8910

**Addendum No. 8**

**ITB No. 24-15  
COURTESY PARKWAY EXTENSION FROM  
FLAT SHOALS RD TO OLD COVINGTON**

**October 7, 2024**

**ITB #24-15** is hereby amended as follows:

1. Please review the statement below clarifying alternate pay items and the revised bid schedule:
  - As a point of clarification regarding alternate pay items added to the revised bid schedule posted with addendum 6: Bid items related to paving of Courtesy Parkway Extension are included to show alternative methods of paving between asphalt paving or Portland Cement Concrete paving. Bid items related to asphalt paving are labeled as “ALTERNATE 1” while bid items related to Portland Cement Concrete paving are labeled as “ALTERNATE 2”. Please note that the bidder is required to bid on items labeled as “ALTERNATE 1” or “ALTERNATE 2”. The contractor *shall not bid on both* alternates. Whichever alternate the contractor *does not bid on*, the contractor shall leave the fields for “UNIT PRICE BID” and “TOTAL PRICE BID” blank.
2. All other conditions remain in full force and effect.
3. If a bid has been submitted and anything in this Addendum causes the bidder to change the item offered or to increase or decrease the bid price, the new price and/or changes will be inserted below:  

---

---
4. All bidders under this Invitation to Bid are kindly requested to acknowledge receipt of this Addendum on page 16 of the Revised Bid Form.

*Tina Malone*

Tina Malone, CPPB CPPO  
Procurement Manager  
Department of Finance, Purchasing Division