


BOARD OF COMMISSIONERS

JANICE VAN NESS, CHAIR & CEO
Tuwanya C. Smith, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE

SUE SANDERS, INTERIM CFO
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 2

**RFP No. 25-22
RENOVATIONS OF THE COMMUNITY GARDEN AT PARKER ROAD**

August 27, 2025

RFP #25-22 is hereby amended as follows:

1. Below are questions received and corresponding answers:

A. Question: Is pressure-treated pine desired by the customer on the trellises?

Answer: Pressure-treated pine is acceptable.

B. Question: Does the customer desire a raised floor deck on the gazebo as opposed to a concrete floor slab?

Answer: County asks for a raised flooring deck as shown in detail 1-16.01 of drawing.

2. All other conditions remain in full force and effect.

3. If a proposal has been submitted and anything in this Addendum causes the contractor to change the item offered or to increase or decrease the proposal price, the new price and/or changes will be inserted below:

4. All contractors under this Request for Proposal are kindly requested to acknowledge receipt of this Addendum on the Proposal Form, page 13 of this RFP.

Tina Malone

Tina Malone, CPPB CPPO
Purchasing & Procurement Manager
Department of Finance, Purchasing Division