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Addendum No. 1 
 

RFP No. 25-24 
LOW VOLTAGE & AUDIO-VISUAL SERVICES FOR THE JUDICIAL & 

ADMINISTRATIVE COMPLEX 
 

September 23, 2025 
 

RFP #25-24 is hereby amended as follows:   
 

1. Below are questions received and corresponding answers: 
 
A. Question: Is there a scheduled pre-bid meeting or site survey for the Low Voltage & Audio-Visual 

Services for the Judicial and Administrative Complex? 
 

Answer: Thank you for your inquiry. There is no scheduled pre-bid meeting or site survey for 
this solicitation. The project is currently in structural steel placement, and the site is not open for 
vendor walkthroughs. 

 
Please prepare your proposal based on the construction drawings and specs which are located on 
our website at www.rockdalecountyga.gov, Doing Business Here, Bid Opportunities, Current 
Bids, RFP #25-24.  

 
2. All other conditions remain in full force and effect.  

 
3. If a proposal has been submitted and anything in this Addendum causes the contractor to change the 

item offered or to increase or decrease the proposal price, the new price and/or changes will be 
inserted below: 
______________________________________________________________________________ 
______________________________________________________________________________ 
 

4. All contractors under this Request for Proposal are kindly requested to acknowledge receipt of this 
Addendum on the Proposal Form, page 14 of this RFP.    

 
Tina Malone      
Tina Malone, CPPB CPPO 
Purchasing & Procurement Manager  
Department of Finance, Purchasing Division 

http://www.rockdalecountyga.gov/
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